

Subject to review for completeness and accuracy.



**PROJECT: ITB-16-32**  
**PROJECT: CLEAR CREEK TRAIL MAINTENANCE REPLACEMENT**  
**DUE DATE/TIME: TUESDAY, OCTOBER 25, 2016 BY 1 P.M. LOCAL TIME**

**REQUESTED BY: MARK RUOTE/PUBLIC WORKS**  
**OPENED BY: JENNIFER NELLIS, PURCHASING AGENT**  
**WITNESSED BY: CINDY RAIOLO, PURCHASING TECHNICIAN**

ALLOWED VENDOR (PRIME)	CEI (Concrete Express, Inc.)	Chavez Construction, Inc, (CCI)	Chavez Services, LLC	Concrete Works of Colorado	Goodland Construction
LOCATION	Denver, CO	Littleton, CO	Lakewood, CO	Lafayette, CO	Golden, CO
BIDDER ACKNOWLEDGEMENT FORM	YES	DISQUALIFIED	YES	YES	YES
ACKNOWLEDGE ADDENDUM (1)	NO		NO	NO	NO
CONTRACTOR'S QUALIFICATION FORM	YES		YES	YES	YES
NON-DISCRIMINATION ASSURANCE FORM	YES		YES	YES	YES
ILLEGAL ALIEN COMPLIANCE	YES		YES	YES	YES
LIST OF SUB-CONTRACTORS	YES		YES	YES	YES
NON-COLLUSION AFFADAVIT	YES		YES	YES	YES
KEEP JOBS IN COLORADO	YES		YES	YES	YES
BID BOND	YES		YES	YES	YES
PRICING SCHEDULE	YES		YES	YES	YES
MOBILIZATION - 1LS	\$15,000.00		9,100.00	\$35,000.00	12,500.00
CONSTRUCTION FENCE - 80 LF	\$508.00		240.00	\$960.00	800.00
PORTABLE CONCRETE WASHOUT - 1 EA	\$850.00		1,200.00	\$1,100.00	1,250.00
VEHICLE TRACKING CONTROL 1 EA	\$2,200.00		2,600.00	\$1,800.00	1,850.00
SEDIMENT CONTROL LOG - 400 LF	\$2,200.00		1,200.00	\$3,600.00	3,400.00
CONSTRUCTION BMP MAINTENANCE - 1 LS	\$4,200.00		1,000.00	\$3,600.00	1,000.00

Subject to review for completeness and accuracy.



**PROJECT: ITB-16-32**

**REQUESTED BY: MARK RUOTE/PUBLIC WORKS**

**PROJECT: CLEAR CREEK TRAIL MAINTENANCE REPLACEMENT**

*AM* **OPENED BY: JENNIFER NELLIS, PURCHASING AGENT**  
*CR* **WITNESSED BY: CINDY RAILOLO, PURCHASING TECHNICIAN**

**DUE DATE/TIME: TUESDAY, OCTOBER 25, 2016 BY 1 P.M. LOCAL TIME**

CLEARING AND GRUBBING (ROOT REMOVAL) - 1 LS	\$3,900.00		\$2,800.00	\$6,500.00	\$500.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT - 1,500 SY	\$30,000.00		\$16,500.00	\$18,000.00	\$9,750.00
EARTHWORK/FINE GRADE ADJACENT TO NEW CONCRETE - 900 SY	\$2,700.00		\$2,700.00	\$5,535.00	\$3,600.00
CONCRETE TRAIL 6 INCH - 1,500 SY	\$97,950.00		\$91,500.00	\$102,000.00	\$102,750.00
TOTAL AMOUNT OF BID:	\$ 159,508.00	\$ -	\$ 128,840.00	\$ 178,095.00	\$ 137,400.00



PROJECT: ITB-16-32  
 PROJECT: CLEAR CREEK TRAIL MAINTENANCE REPLACEMENT  
 DUE DATE/TIME: TUESDAY, OCTOBER 25, 2016 BY 1 P.M. LOCAL TIME

REQUESTED BY: MARK RUOTE/PUBLIC WORKS  
 OPENED BY: JENNIFER NELLIS, PURCHASING AGENT  
 WITNESSED BY: CINDY RAILOLO, PURCHASING TECHNICIAN

ALLOWED VENDOR (PRIME)	Majestic Concrete	Murphy Construction Co	Noraa Concrete Construction, Corp	Palace Construction	Triple M Construction, LLC
LOCATION	Golden, CO	Denver, CO	Keenesburg, CO	Denver, CO	Denver, CO
BIDDER ACKNOWLEDGEMENT FORM	YES	YES	YES	YES	YES
ACKNOWLEDGE ADDENDUM (1)	YES	YES	YES	YES	YES
CONTRACTOR'S QUALIFICATION FORM	YES	YES	YES	YES	YES
NON-DISCRIMINATION ASSURANCE FORM	YES	YES	YES	YES	YES
ILLEGAL ALIEN COMPLIANCE	YES	YES	YES	YES	YES
LIST OF SUB-CONTRACTORS	YES	YES	YES	YES	YES
NON-COLLUSION AFFADAVIT	YES	YES	YES	YES	YES
KEEP JOBS IN COLORADO	YES	YES	YES	YES	YES
BID BOND	YES	YES	YES	YES	YES
PRICING SCHEDULE	YES	YES	YES	YES	YES
MOBILIZATION - 1LS	1,500.00	4,000.00	9,850.00	2,800.00	400.00
CONSTRUCTION FENCE - 80 LF	800.00	400.00	400.00	1,760.00	400.00
PORTABLE CONCRETE WASHOUT - 1 EA	2,500.00	550.00	850.00	1,340.00	300.00
VEHICLE TRACKING CONTROL 1 EA	700.00	600.00	1,250.00	1,090.00	300.00
SEDIMENT CONTROL LOG - 400 LF	3,580.00	500.00	2,580.00	2,940.00	400.00
CONSTRUCTION BMP MAINTENANCE - 1 LS	500.00	500.00	2,550.00	1,500.00	200.00

Subject to review for completeness and accuracy.



**PROJECT: ITB-16-32**

**PROJECT: CLEAR CREEK TRAIL MAINTENANCE REPLACEMENT**

**DUE DATE/TIME: TUESDAY, OCTOBER 25, 2016 BY 1 P.M. LOCAL TIME**

**REQUESTED BY: MARK RUOTE/PUBLIC WORKS**

**OPENED BY: JENNIFER NELLIS, PURCHASING AGENT**

**WITNESSED BY: CINDY RAILOLO, PURCHASING TECHNICIAN**

CLEARING AND GRUBBING (ROOT REMOVAL) - 1 LS	750.00	1,500.00	3,780.00	1,400.00	100.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT - 1,500 SY	16,875.00	28,350.00	19,500.00	11,910.00	22,500.00
EARTHWORK/FINE GRADE ADJACENT TO NEW CONCRETE - 900 SY	6,750.00	4,500.00	4,140.00	2,943.00	900.00
CONCRETE TRAIL 6 INCH - 1,500 SY	81,000.00	66,150.00	87,000.00	92,220.00	82,500.00
<b>TOTAL AMOUNT OF BID:</b>	<b>\$ 114,955.00</b>	<b>\$ 107,050.00</b>	<b>\$ 131,900.00</b>	<b>\$ 119,903.00</b>	<b>\$ 108,000.00</b>



PROJECT: ITB-16-32  
 PROJECT: CLEAR CREEK TRAIL MAINTENANCE REPLACEMENT  
 DUE DATE/TIME: TUESDAY, OCTOBER 25, 2016 BY 1 P.M. LOCAL TIME

REQUESTED BY: MARK RUOTE/PUBLIC WORKS  
 OPENED BY: JENNIFER NELLIS, PURCHASING AGENT  
 WITNESSED BY: CINDY RAIOLO, PURCHASING TECHNICIAN

ALLOWED VENDOR (PRIME)	Mark Young, Inc.				
LOCATION	Frederick, CO				
BIDDER ACKNOWLEDGEMENT FORM	YES				
ACKNOWLEDGE ADDENDUM (1)	YES				
CONTRACTOR'S QUALIFICATION FORM	YES				
NON-DISCRIMINATION ASSURANCE FORM	YES				
ILLEGAL ALIEN COMPLIANCE	YES				
LIST OF SUB-CONTRACTORS	YES				
NON-COLLUSION AFFADAVIT	YES				
KEEP JOBS IN COLORADO	YES				
BID BOND	YES				
PRICING SCHEDULE	YES				
MOBILIZATION - 1LS	48,747.00				
CONSTRUCTION FENCE - 80 LF	250.00				
PORTABLE CONCRETE WASHOUT - 1 EA	760.00				
VEHICLE TRACKING CONTROL 1 EA	880.00				
SEDIMENT CONTROL LOG - 400 LF	1,320.00				
CONSTRUCTION BMP MAINTENANCE - 1 LS	826.00				

Subject to review for completeness and accuracy.



PROJECT: ITB-16-32

PROJECT: CLEAR CREEK TRAIL MAINTENANCE REPLACEMENT

DUE DATE/TIME: TUESDAY, OCTOBER 25, 2016 BY 1 P.M. LOCAL TIME

REQUESTED BY: MARK RUOTE/PUBLIC WORKS

OPENED BY: JENNIFER NELLIS, PURCHASING AGENT

*CR* *4th* WITNESSED BY: CINDY RAILOLO, PURCHASING TECHNICIAN

CLEARING AND GRUBBING (ROOT REMOVAL) - 1 LS	1,350.00				
REMOVAL & DISPOSAL OF EXISTING ASPHALT - 1,500 SY	16,170.00				
EARTHWORK/FINE GRADE ADJACENT TO NEW CONCRETE - 900 SY	6,230.00				
CONCRETE TRAIL 6 INCH - 1,500 SY	80,625.00				
TOTAL AMOUNT OF BID:	\$ 157,158.00	\$ -	\$ -	\$ -	\$ -