



ITB-18-19 fjm
ADDENDUM #2
29th AVE REALIGNMENT PROJECT

Date: July 17, 2018
Bid Number: ITB-18-19
Bid Due Date: TUESDAY, JULY 24, 2018 BY 1:00 PM OUR CLOCK

The following information is provided to all prospective bidders and is hereby made a part of the above bid documents. Bidders must acknowledge this 17-page Addendum 2 with their bid. This addendum includes corrections to bid schedule items, all bid schedule pages and a plan holders list from July 11.

CLARIFICATION, ADDITIONAL INFORMATION, AND CHANGES:

ADDITIONAL INFORMATION: Since several of the Bid Schedule pages are being revised. All of the Bid Schedule pages, including those without revisions, are included in this addendum.

QUESTIONS:

1. Start Date: Will the City consider a mid to late October start date?

No, the anticipated start date is September 10, 2018.

2. Bid Schedule: Several schedules indicate Item No. 626A as "Mobilization Surveying". I think this is a misprint and should be identified as "Mobilization". Please clarify.

Bid schedule item 626A is Mobilization. Delete the reference to Surveying on the bid schedule forms. (Page 31, page 33, page 35, page 36)

3. In bid alternate #4. Bid Schedule: 202B and 403B appear to be identified as the same item. Is 403B supposed to be a Hot mix Asphalt overlay item?

202B is Removal of Asphalt Mat (Planing)
403B should be HMA 1-1/2 – 2-1/2 O/L SP 100 (64-22 SX 1/2) (**overlay**) – delete ASPHALT MAT (PLANING)(1 1/2" to 2" (Page 35)

4. Can I get the Pre-Bid Sign sheet for this project?

There is no Pre-Bid sign-in sheet. However, the BidNet Plan Holders list dated 7.11.18 is attached.

5. I was wondering if it would be possible for you to provide Excel files of the bid schedule and addendum bid schedule for use in the bid?

Not at this time.

6. Can you please provide us with a spec and detail regarding the masonry block wall. There is no information in the plans and specs.

The correct description is: Item 504A Concrete Block Facing MSE Wall with Graffiti Blocker 125 SF, (Page 28). Delete Item 631A Masonry Block Wall 125 LF, (Page 29)

7. What are the Liquidated Damages for the Project?

The only City modification to Liquidated Damages is to change “calendar days” to “working days”. Therefore, Liquidated Damages are based on the Table in Section 108.09 of the current CDOT spec book (page 154).

8. Does the project have certified wages? Davis Bacon wages?

No, federal funding is not a part of this project.

9. Is there a landscape maintenance period? If so, what is the duration?

The landscape maintenance period has not been modified by City specifications. Therefore, the period is as discussed in Section 214.04 of the current CDOT spec book (page 275).

10. Can you please provide us with the CAD Files?

Not at this time.

Visit our City website for prebid sign in sheet, addendum, plan holders list and project updates:
www.ci.wheatridge.co.us

POINT OF CONTACT: Jennifer Nellis, Purchasing Agent, jnellis@ci.wheatridge.co.us, fax 303-234-5924, or phone 303-235-2811. Do not contact the user department, consultant, or any other staff.

ADDENDA

Bidder acknowledges receipt of the following Addenda:

BID SCHEDULE COMPANY SUBMITTING BID _____

ITB-18-19

PROJECT # S-01-16

Bidder agrees to perform all the work described in the Contract Documents for the following unit prices or lump sums.

BASE BID – W 29th Ave Wheat Ridge

ITEM NO.	PAY ITEM	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENSION
201A	Clearing and Grubbing	1	LS	\$ _____	\$ _____
202A	Removal of Asphalt Mat (Full Depth)	2000	SY	\$ _____	\$ _____
202B	Removal of Concrete	86	LF	\$ _____	\$ _____
202C	Removal of Concrete Sidewalk	260	LF	\$ _____	\$ _____
202D	Removal of Curb, Gutter and Sidewalk	513	LF	\$ _____	\$ _____
202E	Removal of Landscape Areas	80	SY	\$ _____	\$ _____
202F	Removal of Inlet	4	EA	\$ _____	\$ _____
202G	Removal of Traffic Signal Head	12.4	EA	\$ _____	\$ _____
202H	Removal of Traffic Signal Pole	4	EA	\$ _____	\$ _____
202I	Removal of Concrete Footing	4	EA	\$ _____	\$ _____
202J	Removal of Bollards	4	EA	\$ _____	\$ _____
203A	Embankment Material	700	CY	\$ _____	\$ _____
203B	Earthwork – Rough Grade	5000	SY	\$ _____	\$ _____
203C	Earthwork – Fine Grade	5000	SY	\$ _____	\$ _____
203D	Potholing	24	EA	\$ _____	\$ _____
208A	Erosion Control	1	LS	\$ _____	\$ _____
208B	Storm Drain Inlet Protection	5	EA	\$ _____	\$ _____
208C	Concrete Washout Structure	1	EA	\$ _____	\$ _____
210A	Adjust Valve	11	EA	\$ _____	\$ _____
210B	Adjust Water Meter	1	EA	\$ _____	\$ _____
SUBTOTAL THIS PAGE				\$ _____	\$ _____

ITEM NO.	PAY ITEM	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENSION
210C	Adjust Manhole	19	EA	\$ _____	\$ _____
210D	Reset Mailbox (Type 1)	2	EA	\$ _____	\$ _____
210E	Reset Light (Pedestrian)	2	EA	\$ _____	\$ _____
210F	Reset Traffic Sign	5	EA	\$ _____	\$ _____
211A	Landscape Restoration	1	LS	\$ _____	\$ _____
212A	Soil Preparation	219	SY	\$ _____	\$ _____
212B	Sod	219	SY	\$ _____	\$ _____
214A	Deciduous Ornamental Tree	6	EA	\$ _____	\$ _____
304A	Aggregate Base Course (Class 6)(6")	589	TON	\$ _____	\$ _____
304B	Gravel Driveway	11	TON	\$ _____	\$ _____
306A	Reconditioning & Proofrolling	2880	SY	\$ _____	\$ _____
403A	Hot Mix Asphalt (Grading SX)(5")	562	TON	\$ _____	\$ _____
403B	Hot Mix Asphalt (Grading S)(4")	450	TON	\$ _____	\$ _____
403C	Hot Mix Asphalt (6")	310	SY	\$ _____	\$ _____
412A	Concrete Pavement (6")	2038	SY	\$ _____	\$ _____
412B	Concrete Pavement (10")	220	SY	\$ _____	\$ _____
504A	Concrete Block Facing MSE Wall with Graffiti Blocker	125	SF	\$ _____	\$ _____
603A	24" RCP	50	LF	\$ _____	\$ _____
604A	Curb Inlet, WR (Single)(Special)	1	EA	\$ _____	\$ _____
604B	Valley Inlet, WR (Single)(Special)	1	EA	\$ _____	\$ _____
604C	Curb Inlet, WR (Single)	2	EA	\$ _____	\$ _____
604D	Connect to Existing Pipe	4	EA	\$ _____	\$ _____
608A	Pattern Concrete (4")	645	SY	\$ _____	\$ _____
608B	CDOT Curb Ramp Type 3B	14	EA	\$ _____	\$ _____
608C	CDOT Curb Ramp Type 4B	2	EA	\$ _____	\$ _____
608D	CDOT Curb Ramp Type 3B Modified	6	EA	\$ _____	\$ _____
SUBTOTAL THIS PAGE				\$ _____	\$ _____

COMPANY SUBMITTING BID _____

ITEM NO.	PAY ITEM	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENSION
609A	Vertical Curb & Gutter	1990	LF	\$ _____	\$ _____
609B	Vertical Curb	60	LF	\$ _____	\$ _____
613A	Electrical Box	2	EA	\$ _____	\$ _____
614A	Steel Sign Post	72	LF	\$ _____	\$ _____
614B	Traffic Sign	6	EA	\$ _____	\$ _____
614C	Pedestrian LED Flashing Sign	2	EA	\$ _____	\$ _____
620A	Sanitary Facility	1	EA	\$ _____	\$ _____
623A	Irrigation System	1	LS	\$ _____	\$ _____
625A	Construction Surveying (As-Built)	1	LS	\$ _____	\$ _____
626A	Mobilization	1	LS	\$ _____	\$ _____
627A	Double 4" Yellow Epoxy Pavement Marking	1695	LF	\$ _____	\$ _____
627B	Epoxy paint (4")(white) parking lot	161	LF	\$ _____	\$ _____
627C	Pavement Marking Tape (24")(White)(Recess)	277	LF	\$ _____	\$ _____
629A	Survey Monument	1	EA	\$ _____	\$ _____
630A	Traffic Control Management	1	LS	\$ _____	\$ _____
631A	Masonry Block Wall	125	LF	\$ _____	\$ _____
720A	Materials Sampling & Testing	1	LS	\$ _____	\$ _____

SUBTOTAL THIS PAGE \$ _____

TOTAL AMOUNT OF BASE BID \$ _____

WRITTEN OUT AMOUNT OF BASE BID _____

COMPANY SUBMITTING BID _____

BID ALTERNATE #1 –W 29th Ave Denver Water

ITEM NO.	PAY ITEM	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENSION
202A	Removal of Structures & Obstructions	1	LS	\$ _____	\$ _____
202B	Removal of Asphalt Mat (Full Depth)	500	SY	\$ _____	\$ _____
202C	Removal of Asphalt Mat (Planning)	1080	SY	\$ _____	\$ _____
202D	Removal of Inlet (Valley)	2	EA	\$ _____	\$ _____
202E	Removal of Traffic Sign	5	EA	\$ _____	\$ _____
203A	Unclassified Excavation	60	CY	\$ _____	\$ _____
203B	Unclassified Excavation (Waste)	60	CY	\$ _____	\$ _____
203C	Embankment Material	222	CY	\$ _____	\$ _____
203D	Earthwork – Rough Grade	500	SY	\$ _____	\$ _____
203E	Earthwork – Fine Grade	500	SY	\$ _____	\$ _____
203F	Potholing	20	EA	\$ _____	\$ _____
208A	Erosion Control	1	LS	\$ _____	\$ _____
210A	Adjust Valve	5	EA	\$ _____	\$ _____
210B	Adjust Manhole Rim	7	EA	\$ _____	\$ _____
210C	Reset Ground Sign	4	EA	\$ _____	\$ _____
212A	Soil Preparation	205	SY	\$ _____	\$ _____
212B	Sod	205	SY	\$ _____	\$ _____
214A	Deciduous Ornamental tree	7	EA	\$ _____	\$ _____
304A	Aggregate Base Course (Class 6)(6")	124	T	\$ _____	\$ _____
306A	Reconditioning & Proofrolling	605	SY	\$ _____	\$ _____
403A	Hot Mix Asphalt (Grading SX)(5")	124	T	\$ _____	\$ _____
403B	Hot Mix Asphalt (Grading S)(4")	99	T	\$ _____	\$ _____
403C	HMA 1 1/2" - 2 1/2" O/L SP 100 PG (64-22) SX ½	1080	SY	\$ _____	\$ _____
412A	Concrete Pavement (6")	210	SY	\$ _____	\$ _____
608A	Pattern Concrete (4")	120	SY	\$ _____	\$ _____
SUBTOTAL THIS PAGE				\$ _____	

COMPANY SUBMITTING BID _____

ITEM NO.	PAY ITEM	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENSION
608B	CDOT Curb Ramp Type 3B	4	EA	\$ _____	\$ _____
609A	Vertical Curb & Gutter	345	LF	\$ _____	\$ _____
613A	Pedestrian Light Concrete Base	3	EA	\$ _____	\$ _____
613B	Pedestrian Light Standard	3	EA	\$ _____	\$ _____
613C	Pedestrian Light Luminaire	3	EA	\$ _____	\$ _____
613D	Street Light Concrete Base	2	EA	\$ _____	\$ _____
613E	Street Light Standard	2	EA	\$ _____	\$ _____
613F	Street Light Mast Arm	2	EA	\$ _____	\$ _____
613G	Street Light Luminaire	2	EA	\$ _____	\$ _____
613H	Electrical Distribution System	1	EA	\$ _____	\$ _____
613I	Electrical Meter Housing	1	EA	\$ _____	\$ _____
613J	Electrical Meter	1	EA	\$ _____	\$ _____
613K	Electrical Box	5	EA	\$ _____	\$ _____
613L	Electrical Conduit – (2")	300	LF	\$ _____	\$ _____
620A	Sanitary Facility	1	EA	\$ _____	\$ _____
623A	Irrigation	1	LS	\$ _____	\$ _____
625A	Construction Surveying (As Built)	1	LS	\$ _____	\$ _____
626A	Mobilization Surveying	1	LS	\$ _____	\$ _____
630A	Traffic Control Management	1	LS	\$ _____	\$ _____
720A	Materials Sampling & Testing	1	LS	\$ _____	\$ _____

SUBTOTAL THIS PAGE \$ _____

TOTAL AMOUNT OF BID ALTERNATE #1 \$ _____

WRITTEN OUT AMOUNT OF BID ALTERNATE #1 _____

COMPANY SUBMITTING BID _____

BID ALTERNATE #2 –W 29th Ave Edgewater

ITEM NO.	PAY ITEM	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENSION
201A	Clearing & Grubbing	1	LS	\$ _____	\$ _____
202A	Removal of Structures & Obstructions	1	LS	\$ _____	\$ _____
202B	Removal of Asphalt Mat (Planing)	271	SY	\$ _____	\$ _____
202C	Removal of Asphalt Mat (Full Depth)	1255	SY	\$ _____	\$ _____
202D	Removal of Fence (Split Rail)	241	LF	\$ _____	\$ _____
202E	Removal of Fence (Wire)	99	LF	\$ _____	\$ _____
202F	Removal of Landscape Areas	18	SY	\$ _____	\$ _____
202G	Removal of Tree (<12")	10	EA	\$ _____	\$ _____
202H	Removal of Tree (>12")	1	EA	\$ _____	\$ _____
202I	Removal of Inlet (Valley)	1	EA	\$ _____	\$ _____
203A	Unclassified Excavation	50	CY	\$ _____	\$ _____
203B	Embankment Material	1250	CY	\$ _____	\$ _____
203C	Earthwork – Rough Grade	715	SY	\$ _____	\$ _____
203D	Earthwork – Fine Grade	715	SY	\$ _____	\$ _____
203E	Potholing	12	EA	\$ _____	\$ _____
208A	Erosion Control	1	LS	\$ _____	\$ _____
208B	Storm Drain Inlet Protection	1	EA	\$ _____	\$ _____
210A	Reset Fire Hydrant	1	EA	\$ _____	\$ _____
210B	Adjust Valve	2	EA	\$ _____	\$ _____
210C	Adjust Manhole	1	EA	\$ _____	\$ _____
210D	Reset Mailbox (Type 1)	2	EA	\$ _____	\$ _____
210E	Reset Traffic Sign	3	EA	\$ _____	\$ _____
211A	Landscape Restoration	1	LS	\$ _____	\$ _____
212A	Seeding (Native)	636	SY	\$ _____	\$ _____
214A	Evergreen Tree	10	EA	\$ _____	\$ _____
216A	Soil Retention Blanket	636	SY	\$ _____	\$ _____
SUBTOTAL THIS PAGE				\$ _____	

COMPANY SUBMITTING BID _____

ITEM NO.	PAY ITEM	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENSION
304A	Aggregate Base Course (Class 6)(6")	133	T	\$ _____	\$ _____
304B	Gravel Driveway	3	T	\$ _____	\$ _____
306A	Reconditioning & Proofrolling	2037	SY	\$ _____	\$ _____
403A	Hot Mix Asphalt (Grading SX)(6")	397	T	\$ _____	\$ _____
403B	Hot Mix Asphalt (Grading S)(4")	319	T	\$ _____	\$ _____
403C	Hot Mix Asphalt (2")	271	SY	\$ _____	\$ _____
403D	HMA 1 1/2" - 2 1/2" O/L SP 100	271	SY	\$ _____	\$ _____
412A	Concrete Pavement (6")	1414	SY	\$ _____	\$ _____
604A	Valley Inlet, WR (Single)	1	EA	\$ _____	\$ _____
608A	CDOT Curb Ramp Type 3B	3	EA	\$ _____	\$ _____
609A	Vertical Curb	61	LF	\$ _____	\$ _____
609B	Vertical Curb & Gutter	1234	LF	\$ _____	\$ _____
609C	Pattern Concrete (4")	33	SY	\$ _____	\$ _____
614A	Steel Sign Post	24	LF	\$ _____	\$ _____
614B	Traffic Sign	2	EA	\$ _____	\$ _____
625A	Construction Surveying (As-built)	1	LS	\$ _____	\$ _____
626A	Mobilization Surveying	1	LS	\$ _____	\$ _____
627A	Pave. Mark. Tape (4")(White) parking lot	880	LF	\$ _____	\$ _____
630A	Traffic Control Management	1	LS	\$ _____	\$ _____
720A	Materials Sampling & Testing	1	LS	\$ _____	\$ _____

SUBTOTAL THIS PAGE \$ _____

TOTAL AMOUNT OF BID ALTERNATE #2 \$ _____

WRITTEN OUT AMOUNT OF BID ALTERNATE #2 _____

COMPANY SUBMITTING BID _____

BID ALTERNATE # 3 –Fenton – Denver Water

ITEM NO.	PAY ITEM	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENSION
202A	asphalt planning (1 ½" – 2 ½")	2204	SY	\$ _____	\$ _____
203A	Potholing	10	EA	\$ _____	\$ _____
208A	Erosion Control	1	LS	\$ _____	\$ _____
210A	Reset Traffic Sign	3	EA	\$ _____	\$ _____
211A	Steel Grate	17	EA	\$ _____	\$ _____
214A	Deciduous Ornamental Tree	17	EA	\$ _____	\$ _____
306A	Reconditioning & Proofrolling	405	SY	\$ _____	\$ _____
403A	HMA 1 ½" – 2 ½" O/L SP 100 PG (64-22)SX1/2	105	T	\$ _____	\$ _____
412A	Concrete Pavement (6")	405	SY	\$ _____	\$ _____
608A	Pattern Concrete	263	SY	\$ _____	\$ _____
608B	CDOT Curb Ramp Type 1B	1	EA	\$ _____	\$ _____
608C	CDOT Curb Ramp Type 3B	1	EA	\$ _____	\$ _____
623A	Irrigation	1	LS	\$ _____	\$ _____
625A	Construction Surveying (As-built)	1	LS	\$ _____	\$ _____
626A	Mobilization	1	LS	\$ _____	\$ _____
630A	Traffic Control Management	1	LS	\$ _____	\$ _____
720A	Materials Sampling & Testing	1	LS	\$ _____	\$ _____

SUBTOTAL THIS PAGE \$ _____

TOTAL AMOUNT OF BID ALTERNATE #3 \$ _____

WRITTEN OUT AMOUNT OF BID ALTERNATE #3 _____

BID ALTERNATE #4 –W 30th Ave Denver Water

ITEM NO.	PAY ITEM	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENSION
202A	Removal of Structures & Obstructions	1	LS	\$ _____	\$ _____
202B	Removal of Asphalt Mat (Planing)	2120	SY	\$ _____	\$ _____
202C	Removal of Asphalt Mat (Full Depth)	370	SY	\$ _____	\$ _____
202D	Removal of Concrete Pavement	80	SY	\$ _____	\$ _____
202E	Removal of Curb & Gutter	650	LF	\$ _____	\$ _____
203A	Embankment Material	430	CY	\$ _____	\$ _____
203B	Potholing	5	EA	\$ _____	\$ _____
207A	Topsoil	105	CY	\$ _____	\$ _____
208A	Erosion Control	1	LS	\$ _____	\$ _____
210A	Adjust Manhole	3	EA	\$ _____	\$ _____
210B	Reset Traffic Sign	1	EA	\$ _____	\$ _____
212A	Soil Preparation	385	SY	\$ _____	\$ _____
212B	Sod	385	SY	\$ _____	\$ _____
214A	Deciduous Ornamental Tree	19	EA	\$ _____	\$ _____
306A	Reconditioning & Proofrolling	414	SY	\$ _____	\$ _____
403A	Asphalt Saw cut	644	LF	\$ _____	\$ _____
403B	HMA 1 1/2" – 2 1/2" O/LASPHALT MAT (PLANING)(1 1/2" to 2" SP 100 PG (64-22)SX1/2	2120	SY	\$ _____	\$ _____
412A	Concrete Pavement (6")	414	SY	\$ _____	\$ _____
608A	CDOT Curb Ramp Type 3B	1	EA	\$ _____	\$ _____
608B	Pattern Concrete	14	SY	\$ _____	\$ _____
609A	Vertical Curb & Gutter	653	LF	\$ _____	\$ _____
623A	Irrigation	1	LS	\$ _____	\$ _____
625A	Construction Surveying (As-built)	1	LS	\$ _____	\$ _____
626A	Mobilization Surveying	1	LS	\$ _____	\$ _____
630A	Traffic Control Management	1	LS	\$ _____	\$ _____

SUBTOTAL THIS PAGE

\$ _____

COMPANY SUBMITTING BID _____

ITEM NO.	PAY ITEM	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENSION
720A	Materials Sampling & Testing	1	LS	\$ _____	\$ _____
SUBTOTAL THIS PAGE				\$ _____	
TOTAL AMOUNT OF BID ALTERNATE #4 \$				_____	
WRITTEN OUT AMOUNT OF BID ALTERNATE #4				_____	

COMPANY SUBMITTING BID _____

BID ALTERNATE #5 –Fenton St Wheat Ridge

ITEM NO.	PAY ITEM	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENSION
202A	Removal of Curb & Gutter	640	LF	\$ _____	\$ _____
202B	Removal of Ground Sign	3	SY	\$ _____	\$ _____
208A	Erosion Control	1	LS	\$ _____	\$ _____
211A	Landscape Restoration	1	LS	\$ _____	\$ _____
212A	Sod	50	SY	\$ _____	\$ _____
403A	Hot Mix Asphalt (Patching-4")	100	SY	\$ _____	\$ _____
412A	Concrete Pavement (6")	50	SY	\$ _____	\$ _____
604A	Curb Inlet, WR (Single)	1	EA	\$ _____	\$ _____
604B	Connect to Existing Pipe	35	LF	\$ _____	\$ _____
608A	Pattern Concrete (4")	26	SY	\$ _____	\$ _____
608B	CDOT Curb Ramp (Type 2B) Modified	1	EA	\$ _____	\$ _____
609A	Vertical Curb	167	LF	\$ _____	\$ _____
609B	Vertical Curb & Gutter (4' Gutter)	630	LF	\$ _____	\$ _____
625A	Construction Surveying (As-built)	1	LS	\$ _____	\$ _____
626A	Mobilization Surveying	1	LS	\$ _____	\$ _____
630A	Traffic Control Management	1	LS	\$ _____	\$ _____
720A	Materials Sampling & Testing	1	LS	\$ _____	\$ _____
SUBTOTAL THIS PAGE				\$ _____	
TOTAL AMOUNT OF BID ALTERNATE #5 \$				_____	
WRITTEN OUT AMOUNT OF BID ALTERNATE #5				_____	

COMPANY SUBMITTING BID _____

BID ALTERNATE #6 – 29th Sanitary Sewer

ITEM NO.	PAY ITEM	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENSION
203A	Potholing	1	LS	\$ _____	\$ _____
603A	12" PVC	750	LF	\$ _____	\$ _____
603B	Sanitary Service Connection	3	EA	\$ _____	\$ _____
603C	Structure Backfill (Class 2)	750	LF	\$ _____	\$ _____
603D	Trench Stabilization	750	LF	\$ _____	\$ _____
603E	Cutoff Wall	1	EA	\$ _____	\$ _____
603F	Concrete Encase	1	EA	\$ _____	\$ _____
603G	Bypass Pumping	1	LS	\$ _____	\$ _____
604A	Manhole (4')	3	EA	\$ _____	\$ _____
604B	Connect to Existing Manhole	3	EA	\$ _____	\$ _____
604C	Connect to New Manhole	7	EA	\$ _____	\$ _____

SUBTOTAL THIS PAGE \$ _____

TOTAL AMOUNT OF BID ALTERNATE #6 \$ _____

WRITTEN OUT AMOUNT OF BID ALTERNATE #6 _____

COMPANY SUBMITTING BID _____

BID ALTERNATE #7 – 29th Water Line

ITEM NO.	PAY ITEM	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENSION
619A	8" C900 PVC Pipe	1,346	LF	\$ _____	\$ _____
619B	8" Ductile Iron Pipe	17	LF	\$ _____	\$ _____
619C	6" Ductile Iron Pipe	74.5	LF	\$ _____	\$ _____
619D	10" X 8" Tee	1	EA	\$ _____	\$ _____
619E	8" x 8" Tee	2	EA	\$ _____	\$ _____
619F	8" x 6" Swivel Tee	4	EA	\$ _____	\$ _____
619G	10" x 8" Reducer	1	EA	\$ _____	\$ _____
619H	8" x 6" Reducer	1	EA	\$ _____	\$ _____
619I	8" – 45 Degree Bend	4	EA	\$ _____	\$ _____
619J	8" – 90 Degree Bend	1	EA	\$ _____	\$ _____
619K	8" Gate Valve	7	EA	\$ _____	\$ _____
619L	6" Gate Valve	4	EA	\$ _____	\$ _____
619M	8" Plug	2	EA	\$ _____	\$ _____
619N	6" Plug	1	EA	\$ _____	\$ _____
619O	6" Fire Hydrant Assembly	4	EA	\$ _____	\$ _____

SUBTOTAL THIS PAGE \$ _____

TOTAL AMOUNT OF BID ALTERNATE #7 \$ _____

WRITTEN OUT AMOUNT OF BID ALTERNATE #7 _____

Plan Holders List

Plan Holders List

Organization Name	Main Contact	Download Date	City	Province/State
CDI	CDI Services	07/11/2018 03:02 PM MDT	Sedalia	Colorado
KECI Colorado, Inc.	Paul Y. Iwata	07/11/2018 02:53 PM MDT	Sedalia	Colorado
Hallmark, Inc.	Robert Lawrence	07/11/2018 01:45 PM MDT	Denver	Colorado
Core and Main	John Roberts	07/11/2018 01:41 PM MDT	Henderson	Colorado
Proline West Inc	Tom McLeod	07/11/2018 01:20 PM MDT	Loveland	Colorado
Rocky Mountain Excavating, Inc.	Ed St. Martin	07/11/2018 01:03 PM MDT	Castle Rock	Colorado
Tensar International Corp.	Phil Law	07/10/2018 08:54 PM MDT	Broomfield	Colorado
All Purpose Paving INC	Andre DeJesus	07/10/2018 04:47 PM MDT	Colorado Springs	Colorado
Schafer Environmental	Rod Schafer	07/10/2018 02:18 PM MDT	Lakewood	Colorado
Kolbe Striping	Jim Tisdall	07/10/2018 10:48 AM MDT	Castle Rock	Colorado
Duran Excavating, Inc.	Josh Duran	07/10/2018 09:28 AM MDT	Greeley	Colorado
The MH Companies	Steve Woodward	07/09/2018 05:32 PM MDT	Denver	Colorado
Levi Contractors, Inc.	William King	07/09/2018 12:56 PM MDT	Henderson	Colorado
Brannan Sand & Gravel Company	Tim Lyons	07/09/2018 10:38 AM MDT	Denver	Colorado
Land Ethics of Colorado, LLC	Neal Neubauer	07/08/2018 09:32 PM MDT	Evergreen	Colorado
Dodgedata	Mark Eigenbauer	07/07/2018 05:33 AM MDT	Buford	Georgia
Triton Environmental	Adam Bappe	07/06/2018 03:38 PM MDT	Commerce City	Colorado
PLM Asphalt & Concrete Inc	Lyman Wilkinson	07/06/2018 08:03 AM MDT	Aurora	Colorado
J & S Contractors Supply	Ken Fedel	07/06/2018 06:57 AM MDT	Denver	Colorado
Chavez Construction, Inc.	David Chavez	07/05/2018 11:10 PM MDT	Littleton	Colorado
American Striping Company	Tony Ciccio	07/05/2018 01:43 PM MDT	Englewood	Colorado
Balts Concrete	Terry Garcia	07/05/2018 01:22 PM MDT	Denver	Colorado
ABCO Contracting, Inc.	Albert Hood	07/05/2018 01:18 PM MDT	Denver	Colorado
Holmes Murphy	Sarah Brown	07/05/2018 11:54 AM MDT	Aurora	Colorado
HTM Construction Company	Chris Todd	07/05/2018 10:16 AM MDT	Lakewood	Colorado
SUNCOR ENERGY	John Wilkins	07/05/2018 09:44 AM MDT	Denver	Colorado
Castle Rock Construction Company	Gary Ungerman	07/05/2018 09:13 AM MDT	Centennial	Colorado
ZoZo Group, llc	LaSheita Sayer	07/05/2018 08:31 AM MDT	Denver	Colorado
Kelley Trucking Inc.	David Seehafer	07/05/2018 06:00 AM MDT	Golden	Colorado
P&H Equipment	Hortensia Villano	07/03/2018 03:29 PM MDT	Denver	Colorado
COLORADO BARRICADE CO.	Rusty Reynolds	07/03/2018 03:06 PM MDT	Denver	Colorado
Coal Creek Excavation Inc.	WILLIAM SISKO	07/03/2018 10:54 AM MDT	Lafayette	Colorado

Organization Name	Main Contact	Download Date	City	Province/State
Sturgeon Electric Company, Inc.	Julia Bagwell	07/03/2018 10:24 AM MDT	Henderson	Colorado
Environmental Logistics	Mike Mirowski	07/03/2018 09:47 AM MDT	Denver	Colorado
SouthWest Electritech Services	Scott Sauer	07/03/2018 08:32 AM MDT	Grand Junction	Nevada
Nilex USA, Inc	Robyn Shaw	07/03/2018 08:17 AM MDT	Centennial	Colorado
Technology Constructors, Inc.	Ed Callejo	07/03/2018 08:06 AM MDT	Arvada	Colorado
Energes Services, LLC	Terry Peltes	07/03/2018 07:43 AM MDT	Greeley	Colorado
JBS Pipeline Contractors Inc.	Jim Parent	07/03/2018 05:26 AM MDT	Commerce City	Colorado
Hudick Excavating, Inc.	JP Morgan	07/02/2018 05:59 PM MDT	Castle Rock	Colorado
Lindsay Precast, Inc.	Randy Lindsay-Brisbin	07/02/2018 05:08 PM MDT	Colorado Springs	Colorado
Adarand Constructors	Cyndi Adams	07/02/2018 03:48 PM MDT	Colorado Springs	Colorado
R&D Pipeline Construction, Inc	Robin Hall	07/02/2018 03:40 PM MDT	Lakewood	Colorado
APC Construction Co., LLC	Keary Brown	07/02/2018 03:01 PM MDT	Golden	Colorado
Silva Construction, Inc.	Jose Silva	07/02/2018 02:38 PM MDT	Brighton	Colorado
W.L. Contractors, Inc.	Kevin Marsh	07/02/2018 02:30 PM MDT	Arvada	Colorado
Concrete Express, Inc	Jessica Ray	07/02/2018 02:26 PM MDT	Denver	Colorado
American Civil Constructors, Inc	Amy Levine	07/02/2018 02:14 PM MDT	Littleton	Colorado
Jebro Incorporated	Ronald Feltz	07/02/2018 01:53 PM MDT	Cheyenne	Wyoming
mike coleman construction	Mike Coleman	07/02/2018 01:52 PM MDT	Dillon	Montana
Construction Reporter	jane wood	07/02/2018 01:28 PM MDT	Albuquerque	New Mexico
The Perfect Patch Asphalt Company Inc	Jay Poirier	07/02/2018 01:14 PM MDT	Commerce City	Colorado
MSI Enterprises, Inc	Matt Iverson	07/02/2018 01:14 PM MDT	Fort Collins	Colorado
T. Lowell Construction, Inc.	Tim (II) Lowell	07/02/2018 01:10 PM MDT	Castle Rock	Colorado
Cosyleon & Cosyleon, Inc.	Eva Cosyleon	07/02/2018 12:49 PM MDT	Pueblo	Colorado
E-Z Excavating, Inc.	Nick Davies	07/02/2018 12:47 PM MDT	Longmont	Colorado
ESCO Construction Company	Eric Clark	07/02/2018 12:39 PM MDT	Evergreen	Colorado
Colt & Steel Corporation	Shaney Emmett	07/02/2018 12:27 PM MDT	Broomfield	Colorado
GoodLand Construction Inc	Jim Pokorny	07/02/2018 12:19 PM MDT	Golden	Colorado
NPW Contracting, Inc.	Helen Madden-Weiss	07/02/2018 11:54 AM MDT	Denver	Colorado
Smith Environmental & Engineering	Tais Lobo	07/02/2018 11:53 AM MDT	Dacono	Colorado
Asphalt Specialties Co. Inc.	Lawrence Olson	07/02/2018 11:41 AM MDT	Henderson	Colorado
Lobos Structures	Luis Villalobos	07/02/2018 11:28 AM MDT	Denver	Colorado
Arrow Civil, LLC	Todd Burke	07/02/2018 11:24 AM MDT	Denver	Colorado

Organization Name	Main Contact	Download Date	City	Province/State
Underground Infrastructure Technologies LLC.	Jeff Rumer	07/02/2018 11:23 AM MDT	Lakewood	Colorado
Contech Engineered Solutions LLC	Jaimee O'Dea	07/02/2018 11:20 AM MDT	Greenwood Village	Colorado
Keyway Curb Company	Marjorie Harger	07/02/2018 11:11 AM MDT	Colorado Springs	Colorado
Allied Recycled Aggregates	Russel Hawkins	07/02/2018 11:06 AM MDT	Commerce City	Colorado
Ground Engineering Consultants	Thomas Buelt	07/02/2018 11:06 AM MDT	Englewood	Colorado
Northstar Concrete	James Adamson	07/02/2018 11:01 AM MDT	Loveland	Colorado
Aggregate Industries	Kurt Todeschi	07/02/2018 11:00 AM MDT	Golden	Colorado
Noraa Concrete Construction Corporation	Lisa Wagner	07/02/2018 10:59 AM MDT	Keenesburg	Colorado
HCL Engineering & Surveying	Lloyd Herrera	07/02/2018 10:56 AM MDT	Greenwood Village	Colorado
Martin Marietta Materials	Martin Marietta	07/02/2018 10:55 AM MDT	Lakewood	Colorado
Alpha Milling Co	Doug Jones	07/02/2018 10:54 AM MDT	Arvada	Colorado
Concrete Works of Colorado, Inc.	Rhonda Olson	07/02/2018 10:51 AM MDT	Lafayette	Colorado
Universal Industrial Sales, Inc.	Brody Newell	07/02/2018 10:50 AM MDT	Pleasant Grove	Utah