

Subject to review for completeness and accuracy.



**PROJECT: ITB-20-21**

**Bayou Ditch Culvert Replacement**

**DUE DATE/TIME: TUESDAY, NOV 24, 2020 BY 1 P.M. LOCAL TIME**

**REQUESTED BY: Zach Lovato and Mark Ruote, PFOS**

**OPENED BY: JENNIFER NELLIS, PURCHASING AGENT**

**WITNESSED BY: Amber Garrett, Exec. Assistant**

ALLOWED VENDOR (PRIME)	Diamond Contracting	Meridiam Partners LLC	Frontier Env. Serv. LLC	Brannon Const. Co.	Jim Noble, Inc
LOCATION	Arvada, CO	Denver, CO	Arvada, CO	Denver, CO	Evergreen, CO
ATTENDED MANDATORY SITE VISIT	yes	yes	yes	yes	yes
BIDDER ACKNOWLEDGEMENT FORM	yes	yes	yes	yes	yes
ACKNOWLEDGE ADDENDA(2)	yes	yes	yes	yes	yes
CONTRACTOR'S QUALIFICATION FORM	yes	yes	yes	yes	yes
LIST OF SUB-CONTRACTORS	yes	yes	yes	yes	yes
NON-DISCRIMINATION ASSURANCE FORM	yes	yes	yes	yes	yes
ILLEGAL ALIEN COMPLIANCE	yes	yes	yes	yes	yes
NON-COLLUSION AFFADAVIT	yes	yes	yes	yes	yes
KEEP JOBS IN COLORADO FORM	yes	yes	yes	yes	yes
BID BOND & Surety Ref Letter	yes	yes	yes	yes	yes
Bid Form (pages 38-40)	yes	yes	yes	yes	yes
General Conditions/General Requirements	\$12,526.77	\$4,285.18	\$8,500.00	\$23,670.10	\$15,000.00
Insurance, Bonds, Overhead & Profit	\$16,259.16	\$16,673.39	\$8,500.00	\$23,670.20	\$25,000.00
Head-gate, parts and materials	\$10,805.89	\$14,558.27	\$16,000.00	\$23,670.30	\$11,000.00
Culvert pipe, parts and materials	\$17,914.00	\$2,634.74	\$32,000.00	\$23,670.40	\$15,000.00
Concrete materials and supplies	\$9,189.00	\$8,769.04	\$20,000.00	\$23,670.50	\$3,000.00
Labor - Demo and Replacement	\$18,199.18	\$31,229.97	\$3,500.00	\$23,670.60	\$20,000.00
Base Bid - Lump Sum TOTAL	\$84,894.00	\$78,150.59	\$ 88,500.00	\$ 142,022.10	\$ 89,000.00



**PROJECT: ITB-20-21**

**Bayou Ditch Culvert Replacement**

**DUE DATE/TIME: TUESDAY, NOV 24, 2020 BY 1 P.M. LOCAL TIME**

**REQUESTED BY: Zach Lovato and Mark Ruote, PFOS**

**OPENED BY: JENNIFER NELLIS, PURCHASING AGENT**

**WITNESSED BY: Amber Garrett, Exec. Assistant**

ALLOWED VENDOR (PRIME)	American West Const.	T Lowell Construction	CGRS Solutions Del.		
LOCATION	Denver, CO	Castle Rock, CO	Ft. Collins, CO		
ATTENDED MANDATORY SITE VISIT	yes	yes	yes		
BIDDER ACKNOWLEDGEMENT FORM	yes	yes	yes		
ACKNOWLEDGE ADDENDUM (2)	yes	no-only 1	yes		
CONTRACTOR'S QUALIFICATION FORM	yes		yes		
LIST OF SUB-CONTRACTORS	yes		yes		
NON-DISCRIMINATION ASSURANCE FORM	yes		yes		
ILLEGAL ALIEN COMPLIANCE	yes		yes		
NON-COLLUSION AFFADAVIT	yes		yes		
KEEP JOBS IN COLORADO FORM	yes		yes		
BID BOND & Surety Ref Letter	yes		yes		
Bid Form (pages 38-40)	yes		yes		
General Conditions/General Requirements	\$27,000.00		\$8,000.00		
Insurance, Bonds, Overhead & Profit	\$870.00		\$14,000.00		
Head-gate, parts and materials	\$15,000.00		\$11,000.00		
Culvert pipe, parts and materials	\$30,000.00		\$12,000.00		
Concrete materials and supplies	\$18,000.00		\$9,450.00		
Labor - Demo and Replacement	\$14,000.00		\$35,000.00		
Base Bid - Lump Sum TOTAL	\$ 104,870.00		\$ 89,450.00		

DQ - non-responsive \$89,950 as read